A, G. Contract No. KR-88-1214-~TRD

ECS File: JPA 87-64 gg Lefed o1
Project: 1-8-1(88)
Section: Foothills T.I.

AMENDMENT TO

INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE STATE OF ARIZONA
AND
YUMA COUNTY
THIS AMENDMENT is entered into \\371y76z44 ,//7/ , 1989,

between the STATE OF ARIZONA, acting by and through its
DEPARTMENT OF TRANSPORTATION (the "State') and YUMA COUNTY,
acting by and through its Board of Supervisors (the '"County').

1. The State 1is empowered by Arizona Revised Statutes
Sections 11-952 and 28-~108 to enter into this agreement and has
by resolution, a copy of which is attached hereto and made
apart hereof, resolved to enter into this agreement and has
delegated to the undersigned the authority to execute this
agreement on behalf of the State.

2. The County is empowered by Arizona Revised Statutes
Section 11-251 to enter into this agreement and has by
resolution, a copy of which is attached hereto and made a part
hereof, resolved to enter into this agreement and has
authorized the undersigned to execute same on behalf of the
County.

3. The State and County entered into an intergovernmental
agreement filed January 7, 1987, with the Secretary of State as
file no. 11671, and amended June 24, 1988, for the purpose of
setting out the parties' regpective responsibilities in
constructing the Foothills (Avenue 13E) Traffic Interchange to
Interstate Highway 8, a bridge across Fortuna Wash and
extension of the North Frontage Road (the '"Project').
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b, The purpose of this amendment is to set out the
responsibilities of the State and County relative to
post—-design services and construction claims, if any, for the
Project.

5. This amendment shall become effective upon filing with
the Secretary of State.

THEREFORE, the parties hereto agree as follows:

1. Costs associated with post-design services and
construction claims or change orders, if any, shall be included
in the total actual costs of the Project for purposes of
determining cost participation.

2 The County shall, by change order to its design
consultant contract, add post-design services for construction
of the Project to its consultant's scope of work, as detailed
in Exhibit "A" to this amendment.

a. The hourly rate established in the consultant
contract change order shall not exceed $50.00 per hour.

b. The total cost of post-design services shall not
exceed $25,000 without prior written approval of the State.

3. It is understood and agreed that services of the
design consultant required due to errors and omissions on the

plans shall not be reimbursed to the County.

All other terms and conditions shall remain the same.
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IN WITNESS WHEREOY, the parties have executed this amendment
the day and year first above written.

YUMA COUNTY STATE OF ARIZONA
Department of Public Works Department of Transportation
/
1/ Y -
i_“\/ ,‘! - (- // ~
Mg )W By V CEA - \‘K"“ . X/ 7 '/\,"T,/Lw'i £y
DONALD B. FORTNEY GARY K. ROBINSON
Director Chief Deputy State Engineer
ATTEST
1813j

27APR



EXHIBIT "A"

JPA 87-64

1. The Consultant shall support the Contracts and
Specifications process after completion of the Final 1II
submittal leading to the complete bid documents as follows:

a. Answer questions relative to the plans,
quantities and special provisions.

b. Make any necessary corrections to the plans,
typical sections, quantities, notes, etc. as may be
required.

2. The Consultant shall, prior to the prebid conference,
be prepared to walk the project with the assigned ADOT Resident
Construction Engineer to discuss the plans and details. The
Consultant shall be prepared to attend the prebid conference,
if one 1is scheduled, and respond to questions related to the
plans, details, and special provisions.

3. The Consultant shall prepare any addenda required to
clarify the work included in the contract documents. Addenda
may be required based on the project inspection with the
assigned ADOT Resident Construction Engineer, or questions
developed in the prebid conference, or conditions discovered by
bidders during the bid period.

4, The Consultant may be requested to prepare an analysis
of the construction contract bids. The analysis could address
any questions concerning quantities, the review of any
recommendations for alternatives, and the ranking of the
bidders based on factors available in the bids.

5. The Consultant shall be available to respond to
questions in the field that may arise relative to the plans,
details or special provisions during construction.

6. The Consultant shall review and approve shop drawings,
erection procedure plans and falsework and formwork details,
provide screed elevations and build-up dimensions for bridge
deck construction, review proposals for substitutions, develop
change orders, and provide other engineering services required
to facilitate construction of the project.

7. The Consultant shall appoint a responsible member of
the firm to be the contact person for all post-design
services. The person should be continually available during
the course of construction for review and updating of design
plans.
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8. The Consultant shall make every reasonable effort to
process any material presented for review in a prompt manner
recognizing a construction contract is underway.

9. The Consultant shall coordinate with the utility
companies for the relocation of utilities as needed.

181373



ECS File: 1GA-87-64

Project: I-8-1(88)
Section: Foothills T.1I.
REGOLUTION

¥
BE IT RESOLVED on this _/ 9  day of _AVi#Wt" | 1988, that 1,
CHARLES L. MILLER, as Diresctor of the Arizona Department of
Transportation, have determined that it 1is 1n the best
interests of the §State of Arizona that the Department of
Transportation, &cting by and through the Highways Division,
enter 1into an agreement with Yuma County for provision of
post-design services to the Foothills T.I. construction project.

THEREFORE, authorization is hereby given to draft said
egreement which, upon completion, shall be submitted for
approval and execution by the Chief Deputy State Engineer.

e k4

e A S e
[ St LSS e
CHARLES L. MILLER, Director
Arizona Department of
Transportation
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Puma, Arizona

OFFICE OF THE

BOARD OF SUPERVISORS
Redondo Square

P.O. Box 1112

Yuma, Arizona 85364
Phone 782-4534

RESOLUTION NO. 88-41

WHEREAS, the County of Yuma and the State of Arizona have
have contracted to mutually and cooperatively construct a traffic
interchange at the location of intersection of Interstate 8
and Foothills Boulevard, and

WHEREAS, the scope of work of the existing contract does
not provide for post design work by the design consultants nor
state terms of payment for such work, and

WHEREAS, post design work will be required of the design
donsultants as stated by EXHIBIT "A" attached hereto,

ﬁOW THEREFORE BE IT RESOLVED, that the County of Yuma has

agreed to amend the contract with the State of Arizona to provide
for such post design work and payment therefore.

PASSED AND ADOPTED this __ 6th day of September , 1988.

Yuma County Board of Supervisors

7 - -7
((z/{' ya

Clydé Cuming, Chairman

ATTEST:

N

Andrew 0. Torres
Yuma County Administrator




STATE OF ARIZONA )

N

S5S.
COUNTY OF YUMA )

I, ANDREW O. TORRES, Clerk of the Board
do hereby certify that I am required by law to
of the minutes of the Board of Supervisors and
is a true and correct copy of a portion of the

Board of Supervisors meeting held September 6,

"Upon motion and unanimous vote, the

of Supervisors,
maintain custody
that the following
minutes of the

1988.

Board

of Supervisors approved a second amendment

to IGA87-64 between the State of Arizona and
the County of Yuma covering the location where
the County's avenue 13E intersects Interstate
8, a bridge across Fortuna Road and extension

of the North Frontage Road".

IN WITNESS WHEREOF, I have hereunto set my hand and affixed

the official Seal of the Board of Supervisors. Done at Yuma,
{he County Seat, this’ KQHL day of September, 1988.
. : N

KO < oo

Clerk ©f the Board of Supervisors

(Seal)

EXHIBIT "B"



ECS File: IGA-87-64
Project: I-8-1(88)
Section: Fecothills T.1I.
Amendment No. 2

INTERGOVERNMENTAL AGREEMENT

DETERMINATION

The referenced amendment to intergovernmental agreement
between Yuma County and the Arizona Department of Transportation
has been reviewed pursuant to Arizona Revised Statutes Section
11-952, as amended, by the undersigned Yuma County Attorney,
who has determined that it is in the proper form and is within
the powers and authority granted to Yuma County.

Yuma County Attorney




Attaruey General
1275 WEST WASHINGTON

Hhoenix, Avizona 83007
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A. G. Con:ract no. et = .+ 1s an agreement

between punlic agencies, has hbeen reviewed pursuant to A.R.S.
§ 11-952, as amenced, 5y the uncersigned Assistant Attorney

Generzl who has determined that it is in the proper form and is

within the nowers and 2uthority granted to the State of Arizona.
UG opinion is eypressec as to the authority of the
remaining parties, cther than the State or its agenciles, to

énter into said agreement

ROBERT XK. CORBT}
Attornevy General

N 7.
ASsistant Attorﬁé} leneral
Transportation Dividion
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